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San Bernardino Associated Governments (SANBAG) is a council of governments formed in
1973 by joint powers agreement of the cities and the County of San Bernardino. SANBAG is
governed by a Board of Directors consisting of a mayor or designated council member from
each of the twenty-four cities in San Bernardino County and the five members of the San
Bernardino County Board of Supervisors

In addition to SANBAG, the composition of the SANBAG Board of Directors also serves as
the governing board for several separate legal entities listed below:

The San Bernardino County Transportation Commission, which is responsible for
short and long range transportation planning within San Bernardino County, including
coordination and approval of all public mass transit service, approval of all capital
development projects for public transit and highway projects, and determination of
staging and scheduling of construction relative to all transportation improvement
projects in the Transportation Improvement Program.

The San Bernardino County Transportation Authority, which is responsible for
administration of the voter-approved half-cent transportation transactions and use tax
levied in the County of San Bernardino.

The Service Authority for Freeway Emergencies, which is responsible for the
administration and operation of a motorist aid system of call boxes on State freeways
and highways within San Bernardino County.

The Congestion Management Agency, which analyzes the performance level of the
regional transportation system in a manner which ensures consideration of the impacts
from new development and promotes air quality through implementation of strategies
in the adopted air quality plans.

As a Subregional Planning Agency, SANBAG represents the San Bernardino County
subregion and assists the Southern California Association of Governments in carrying
out its functions as the metropolitan planning organization. SANBAG performs studies
and develops consensus relative to regional growth forecasts, regional transportation
plans, and mobile source components of the air quality plans.

Items which appear on the monthly Board of Directors agenda are subjects of one or more of
the listed legal authorities. For ease of understanding and timeliness, the agenda items for all
of these entities are consolidated on one agenda. Documents contained in the agenda
package are clearly marked with the appropriate legal entity.



San Bernardino Associated Governments
County Transportation Commission
County Transportation Authority
Service Authority for Freeway Emergencies
County Congestion Management Agency

AGENDA

Mountain/Desert Committee
*Measure I Committee

September 21, 2007
9:00 a.m.

Town of Apple Valley
14955 Dale Evans Parkway
Apple Valley, CA

CALL TO ORDER: .
(Meeting Chaired by Rick Roelle)

I. Attendance:
IL. Agenda Notices/Modifications:

III. Announcements:



Possible Conflict of Interest Issues for the Mountain/Desert Committee
Meeting of September 21, 2007.

Note agenda item contractors, subcontractors and agents, which may
require member abstentions due to conflict of interest and financial
interests. Board Member abstentions shall be stated under this item for
recordation on the appropriate item.

Consent Calendar

* TItems marked with an asterisk denote review/action by both the
Mountain/Desert Committee and Measure I Committee.

2.

Attendance Register

A quorum shall consist of a majority of the membership of each
SANBAG Policy Committee, except that all County Representatives
shall be counted as one for the purpose of establishing a quorum.

Discussion Items

* Items marked with an asterisk denote review by both the Mountain/Desert
Committee and Measure I Committee.

3.

State Route 62 (SR-62) Pedestrian and Safety Improvement Project
in the Town of Yucca Valley

Receive a presentation on SR-62 Pedestrian and Safety Improvement
Project in the Town of Yucca Valley, Contract No. 06063.

Ryan Graham

Award Contract for State Route 58 (SR-58) Origin and Destination
Truck Study

Award Contract No. 08014 to KOA Corporation for completion of the
SR-58 Origin and Destination Truck Study in the amount of $299,929, as
indicated in the financial impact section below. Ryan Graham

Status of Caltrans Project Approval and Environmental Document
(PA&ED) for the realignment of US-395

Receive information and provide input to Caltrans on their efforts
associated with the PA&ED for the realignment of the US-395.
Ryan Graham

Pg. §

Pg. 6

Pg. 8

Pg. 10

Pg. 43

Notes/Actions




Notes/Actions

6.  Quarterly Administrative Report on SANBAG Federal Funding Pg. 45
Programs

1) Receive report on quarterly reporting and obligation status.

2) Adopt a finding of compliance with obligation requirements for all
affected agencies. Ty Schuiling

Public Comments

Items under this heading will be referred to staff for further study,
research, completion and/or future actions.

7. Additional Items from Committee Members

8. Brief Comments by the General Public

Additional Information

Acronym List Pg. 51

ADJOURNMENT:

Complete packages of this agenda are available for public review at the SANBAG offices. Staff reports
for items may be made available upon request. For additional information call (909) 884-8276.

Next Mountain/Desert Committee Meeting — Friday, October 19, 2007




Meeting Procedures and Rules of Conduct

Meeting Procedures
The Ralph M. Brown Act is the state law which guarantees the public’s right to attend and participate in meetings

of local legislative bodies. These rules have been adopted by the Board of Directors in accordance with the Brown
Act, Government Code 54950 et seq., and shall apply at all meetings of the Board of Directors and Policy
Committees.

Accessibility

The SANBAG meeting facility is accessible to persons with disabilities. If assistive listening devices or other
auxiliary aids or services are needed in order to participate in the public meeting, requests should be made through
the Clerk of the Board at least three (3) business days prior to the Board meeting. The Clerk’s telephone number is
(909) 884-8276 and office is located at 1170 W. 3™ Street, 2™ Floor, San Bernardino, CA.

Agendas — All agendas are posted at 1170 W. 3™ Street, 2™ Floor, San Bernardino at least 72 hours in advance of
the meeting, Staff reports related to agenda items may be reviewed at the SANBAG offices located at 1170 W. 3™
Street, 2™ Floor, San Bernardino and our website: www.sanbag.ca.gov.

Agenda Actions — Items listed on both the “Consent Calendar” and “Items for Discussion” contain suggested
actions. The Board of Directors will generally consider items in the order listed on the agenda. However, items
may be considered in any order. New agenda items can be added and action taken by two-thirds vote of the Board

of Directors.

Closed Session Agenda Items — Consideration of closed session items excludes members of the public. These
items include issues related to personnel, pending litigation, labor negotiations and real estate negotiations. Prior to
each closed session, the Chair will announce the subject matter of the closed session. If action is taken in closed
session, the Chair may report the action to the public at the conclusion of the closed session.

Public Testimony on an Item — Members of the public are afforded an opportunity to speak on any listed item.
Individuals wishing to address the Board of Directors or Policy Committee Members should complete a “Request
to Speak” form, provided at the rear of the meeting room, and present it to the Clerk prior to the Board's
consideration of the item. A "Request to Speak” form must be completed for eack item an individual wishes to
speak on. When recognized by the Chair, speakers should be prepared to step forward and announce their name
and address for the record. In the interest of facilitating the business of the Board, speakers are limited to three (3)
minutes on each item. Additionally, a twelve (12) minute limitation is established for the total amount of time any
one individual may address the Board at any one meeting. The Chair or a majority of the Board may establish a
different time limit as appropriate, and parties to agenda items shall not be subject to the time limitations.

The Consent Calendar is considered a single item, thus the three (3) minute rule applies. Consent Calendar items
can be pulled at Board member request and will be brought up individually at the specified time in the agenda
allowing further public comment on those items.

Agenda Times — The Board is concerned that discussion take place in a timely and efficient manner. Agendas may
be prepared with estimated times for categorical areas and certain topics to be discussed. These times may vary
according to the length of presentation and amount of resulting discussion on agenda items.

Public Comment — At the end of the agenda, an opportunity is also provided for members of the public to speak on
any subject within the Board’s authority. Matters raised under “Public Comment” may not be acted upon at that
meeting. “Public Testimony on any Item” still apply.

Disruptive Conduct — If any meeting of the Board is willfully disrupted by a person or by a group of persons so as
to render the orderly conduct of the meeting impossible, the Chair may recess the meeting or order the person,
group or groups of person willfully disrupting the meeting to leave the meeting or to be removed from the meeting.
Disruptive conduct includes addressing the Board without first being recognized, not addressing the subject before
the Board, repetitiously addressing the same subject, failing to relinquish the podium when requested to do so, or
otherwise preventing the Board from conducting its meeting in an orderly manner. Please be aware that a NO
SMOKING policy has been established for meetings. Your cooperation is appreciated!
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Minute Action
AGENDA ITEM: 1

Date: September 21, 2007
Subject: Information Relative to Possible Conflict of Interest

Recommendation’: Note agenda items and contractors/subcontractors which may require
member abstentions due to possible conflicts of interest.

Background: In accordance with California Government Code 84308, members of the
Board of Directors may not participate in any action concerning a contract
where they have received a campaign contribution of more than $250 in
the prior twelve months from an entity or individual. This agenda
contains recommendations for action relative to the following contractors:

Item Contract Contractor/Agents Subcontractors
No. No.
4 08014 KOA Corporation
(Mujib Ahmed)

Financial Impact:  This item has no direct impact on the 2007/2008 Budget.

Reviewed By: This item is prepared monthly for review by the Board of Directors and
policy committee members.

Responsible Staff:  Deborah Barmack, Director of Management Services

Approved
Mountain/Desert Committee

Date:
Moved. Second:
In Favor: Opposed. Abstained:

Witnessed:

MDC0709z-DRB.doc
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Minute Action
AGENDA ITEM: 3

Date: September 21, 2007
Subject: State Route 62 (SR-62) Pedestrian and Safety Improvement Project in the
Town of Yucca Valley

Recommendation:” Receive a presentation on the SR-62 Pedestrian and Safety Improvement Project
in the Town of Yucca Valley, Contract No. 06063.

Background. On December 7, 2005, the Board allocated available Federal Surface
Transportation Program Funds (STP) from SAFETEA-LU to Mountain/Desert
jurisdictions. One of the projects identified in the December 7, 2005, Board
action was the SR-62 Pedestrian and Safety Improvement project in the Town of
Yucca Valley.

At the Board of Directors meeting on June 7, 2006, the Board of Directors
approved Contract No. 06063 with the Town of Yucca Valley, which allocated
$456,300 in Measure I Major Projects funds to the Town of Yucca Valley for use
as local matching funds to Federal discretionary funds designated for the project
in SAFETEA-LU. In the contract, one of the requirements of the Town of
Yucca Valley is to provide an annual presentation to the Mountain/Desert
Committee on project development.

Shane Stueckle, Town of Yucca Valley Director of Public Works, is scheduled to
make a presentation on the SR-62 Pedestrian and Safety Project.

Approved
Mountain/Desert Committee

Date:

Moved: Second:

In Favor: Opposed: Abstained:

Witnessed:

MDC0709A-RPG.DOC
94108000



Mountain/Desert Committee

September 21, 2007
Page 2 of 2

Financial Impact:

Reviewed By:

Responsible Staff:

MDC0709A-RPG.DOC
94108000

This item has no direct impact on the adopted SANBAG budget. Staff activities
associated with this item are consistent with the adopted SANBAG budget,
Task No. 94108000, Mountain/Desert Planning and Project Development. )

This item is scheduled for review by the Mountain/Desert Committee on
September 21, 2007.

Ryan Graham, Transportation Planning Specialist
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Minute Action

AGENDA ITEM: 4

Date: August 21, 2007
Subject: Award Contract for State Route 58 (SR-58) Origin and Destination Truck Study

Recommendation:” Award Contract No. 08014 to KOA Corporation for completion of the SR-58
Origin and Destination Truck Study in the amount of $299,929, as indicated in the
financial impact section below.

Background: The SR-58 Origin and Destination Truck Study was approved as part of Task
No. 94108000 in the FY 2007/2008 Budget. The study is a cooperative planning
effort by SANBAG, Kern Council of Governments (COG), Caltrans District 6,
Caltrans District 8 and Caltrans District 9, working with a consultant for the
preparation of an origin and destination truck study for SR-58. The purpose of
the study is to gain statistical information on the origin and destination of heavy
duty trucks traveling between San Bernardino and Kern Counties and to better
understand the types of cargo being transported by trucks.

Information gained from this study will be used to inform the SR:58 project
development activities currently underway by Caltrans and to inform other future
planning efforts in the region, including the Southern California Associated
Governments (SCAG) regional truck model. It is anticipated that the study will

Approved
Mountain/Desert Commitiee
Date:
Moved: Second:

In Favor: Opposed: Abstained:

Witnessed:

MDC0709B-RPG.DOC
94108000
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Mountain/Desert Committee

September 21, 2007
Page 2 of 2

Financial Impact.

Reviewed By:.

Responsible Staff:

MDC0709B-RPG.DOC
94108000

be completed in approximately eighteen months and will provide data crucial to
better understanding a key interregional goods movement corridor in the State.

On July 13, 2007, SANBAG released a Request for Proposals (RFP) for the
project. On August 6, five proposals were received by SANBAG in response to
the RFP. The five firms that submitted proposals on the project were Counts
Unlimited, KOA Corporation, Red Hill Group, VRPA Technologies, and Wilbur
Smith and Associates. Subsequently, the consultant selection team consisting of
representatives from SANBAG, Caltrans and Kern COG reviewed the proposals
and short listed the firms of KOA Corporation, Red Hill Group and VRPA
Technologies for an interview on August 23, 2007.

After careful evaluation of the proposals submitted and the interviews held on
August 23, the consultant selection panel has recommended that SANBAG
contract with KOA Corporation for this work. The contract calls for completion
of the study, working with SANBAG, Caltrans and Kern COG, over a period of
eighteen months to prepare the Origin and Destination Truck Study for SR-58.

This item is consistent with the current Board adopted FY 2007/2008 Budget,
TN. 94108000, Mountain/Desert Planning and Programming.

This item is scheduled for review by the Mountain/Desert Committee on
September 21, 2007. The contract has been reviewed and approved by SANBAG
Counsel.

Ryan Graham, Transportation Planning Specialist

1



SANBAG Contract No. 08014
by and between
San Bemardino Associated Governments
and

KOA Corporation
for

State Route 58 Origin and Destination Truck Study

LA

Vendor Contract #

B3 Payable

Retention: BJ Original

[0 Receivable VendoriD ____ O Yes % X No | [] Amendment
Notes: Budget amendment for remaining budget authority to be submitted in October.

. Previous Amendments Total: $0
Sl S Lo $299.920 Previous Amendments Contingency Total: $0

Current Amendment:
Contingency Amount:  $ 10.071
Current Amendment Contingency:

Contingency Amount requires specific authorization by Task Manager prior to release.

Contract TOTAL = $ 310,000

¥ Please include funding allocation for the original contract or the amendment.

Task Cost Code Funding Sources Grant ID Amounts
94108000 Caltrans PTA 74A0319 $ 250,000
94108000 _ Kem COG —_— $ 30,000
94108000 — SANBAG LTF —_ $30.000
$
Original Board Approved Contract Date:  10/3/07 Contract Start: 10/3/07  Contract End: 4/31/09
New Amend. Approval (Board) Date: - Amend. Start: ___ Amend. End: ___

If this is a multi-year contract/amendment, please allocate budget authority among approved
budget authority and future fiscal year(s)-unbudgeted obligations:

Approved Budget | Fiscal Year: 07/08 Future Fiscal Year(s) -
Authority » $ 30.000 Unbudgeted Obligation & | $

Is this consistent with the adopted budget? [XYes [JNo
If yes, which Task includes budget authority? 94108000
] budget amendment been submitted? [(JYes [INo

I Pls rk an “X” next tol that aply:
O Intergovernmental J Private  [JNon-Local [JLocai [ Partly Local

Disadvantaged Business Enterprise: XINo [JYes %

Task Manager: Deborah Robinson Barmack I Contract Manager: Ryan Graham
Task Manager Signature Date Contract Manager Signature Date
Chief Financial Officer Signature Date



CONTRACT NO: 08014

EFFECTIVE DATE: October 3, 2007
by and between
San Bernardino Associated Governments
and
KOA Corporation
for

SR-58 Origin and Destination Truck Study

C08014.doc
13
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CONTRACT NO. 08014
FOR

SR-58 Origin and Destination Truck Study

This Contract, entered into this 3™ day of October, 2007, by the firm of KOA Corporation
(hereinafter called CONSULTANT) whose address is:

3190C Shelby Street
Ontario, CA 91764

and San Bernardino Associated Governments (hereinafter called SANBAG) whose address is:

1170 W. 3" Street, 2™ Floor
San Bernardino, CA 92410

Whereas SANBAG desires CONSULTANT to perform services as hereinafter described and
CONSULTANT desires to do so for the compensation and in accordance with the terms and
conditions set forth herein.

NOW, THEREFORE, the parties hereto agree as follows:

Article 1

Article 2

C08014.doc

Scope of Services

CONSULTANT agrees to perform Services set forth in Attachment "A", SCOPE OF
SERVICES (which is incorporated herein by reference), in accordance with high
professional standards which are generally accepted in the State of California, in
accordance with the terms and conditions expressed herein and in the sequence, time,
and manner defined therein. The word "Services," as used herein, includes without
limitation, the performance, fulfillment and discharge by CONSULTANT of all
obligations, duties, tasks, and services imposed upon or assumed by CONSULTANT
hereunder; and the Services performed hereunder shall be completed to the
satisfaction of SANBAG, with their satisfaction being based on prevailing
professional standards.

Performance Schedule

The Period of Performance by CONSULTANT under this Contract shall commence
on October 3, 2007, and shall continue in effect for approximately eighteen months to
April 30, 2009, or until otherwise terminated or canceled as hereinafter directed, or
unless extended by direction of SANBAG.

% Page4 of 31



Article 3

C08014.doc

Contract Price and Cost Principles

3.1

32

33

34

35

Total compensation to CONSULTANT for full and complete performance of
Services, compliance with all the terms and conditions of this Contract,
payment by CONSULTANT of all obligations incurred in, or application to
CONSULTANT'S performance of Services, and for which CONSULTANT
shall furnish all personnel, facilities, equipment, materials, supplies, and
services (except as may be explicitly set forth in this Contract as furnished by
SANBAG), shall not exceed $299,929.

Services to be provided under terms of this Contract are to be provided on a
reimbursable cost plus fee basis and compensated for as set forth in
Attachment “B” which is incorporated herein by reference. CONSULTANT’S
fee for services is included in the total estimated Contract cost, as agreed
upon, and noted in Attachment “B.”

Any Services provided by the CONSULTANT not specifically covered by the
Scope of Services (Attachment “A”) shall not be compensated without prior
written authorization from SANBAG. It shall be CONSULTANT’s
responsibility to recognize and notify SANBAG when services not covered
by the Scope of Services have been requested or are required.

CONSULTANT’s rates will be fixed, as set forth in Attachment “B” for the
duration of this Contract. The fixed rate will not be subject to adjustment.

The cost principles set forth in Part 31 of the Federal Acquisition Regulations
System as constituted on the effective date of this Contract shall be utilized to
determine allowableness of costs under this Contract and may be modified
from time to time by amendment of the Contract.

3.5.1  The CONSULTANT agrees to comply with Federal procedures in
accordance with 49 CFR, part 19, Uniform Administrative
Requirements for Grants and Cooperative Agreements to State and
Local Governments.

3.5.2  Any costs for which payment has been made to CONSLUTANT
that are determined by subsequent audit to be unallowable under 48
CFR, Federal Acquisition Regulations System, Chapter 1, Part 31 et
seq., or 49 CFR, Part 18, Uniform Agreements to State and Local
Governments.

3.5.3  Any subcontract, entered into as a result of this Contract shall
contain all of the provisions of this Section 3.5.
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Availability of Funds

This Contract is awarded on the contingency of availability of funds. The obligation
of SANBAG is conditioned upon the availability of funds that are allocated and
available for the payment of such an obligation. If funds are not allocated and
available for the continuance of Services performed by CONSULTANT, Services
directly or indirectly involved may be suspended or terminated by SANBAG at the
end of the period for which funds are available. When SANBAG becomes aware that
any portion of Services that will or may be affected by a shortage of funds, it will
immediately so notify CONSULTANT. Nothing herein shall relieve SANBAG from
its obligation to compensate CONSULTANT for Services performed pursuant to this
Contract. No penalty shall accrue to SANBAG in the event this provision is
exercised.

Taxes, Duties, Fees

CONSULTANT shall pay when due, and the compensations set forth in "Article 3"
shall be inclusive of all a) local, municipal, state, and federal sales and use taxes, b)
excise taxes, c) taxes on personal property owned by CONSULTANT, and d) all
other governmental fees and taxes or charges of whatever nature applicable to
CONSULTANT to enable it to conduct business.

Invoicing and Payments

6.1  The compensation of CONSULTANT as provided herein shall be payable in
monthly payments, forty-five (45) calendar days after receipt by SANBAG of
an invoice prepared in accordance with instructions below.

6.2 CONSULTANT shall prepare all invoices in a form satisfactory to and
approved by SANBAG, and it shall be accompanied by documentation
supporting each element of measurement and/or cost. Each invoice will be
for a four to five week period and provide an estimate of percent complete by
task. It is expected that CONSULTANT will not invoice SANBAG in an
amount that exceeds the percentage complete by task. Any invoice submitted
which fails to comply with the terms of this Contract, including the
requirements of form and documentation, may be returned to
CONSULTANT. Any costs incurred by CONSULTANT in connection with
the resubmission of a proper invoice shall be at CONSULTANT'S sole
expense.

6.3 CONSULTANT shall furnish evidence, satisfactory to SANBAG, that all
labor and materials furnished and equipment used during all periods prior to
the period covered by any invoice have been paid in full. SANBAG may
withhold payment of invoices until CONSULTANT furnishes such evidence.

6.4 CONSULTANT shall submit separate invoices (marked with SANBAG's
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Contract number) to SANBAG each month within fifteen (15) calendar days
after the cutoff date, as follows:

6.4.1 Progress invoices, for payments for Services (including additional
Services authorized by SANBAG and added by a formal
amendment to this Contract) completed by CONSULTANT
during each progress billing period. The cutoff date for
CONSULTANT’s progress invoice shall be consistent from
month to month. Each progress payment shall be for cost
incurred plus the earned fee completed by CONSULTANT, as
determined by SANBAG in accordance with the terms of this
Contract and approved by SANBAG, as of the working day
nearest the mutually agreed cutoff date. Payment shall not be
construed to be an acceptance of Services.

6.5  SANBAG shall not be obligated to make payments to CONSULTANT until
CONSULTANT has delivered to SANBAG a statement and release
satisfactory to SANBAG that CONSULTANT has fully performed Services
pursuant to this contract, and that all claims of CONSULTANT and its
subcontractors for Services will be satisfied upon the making of such
payments; provided, however, that if CONSULTANT has made a claim for
additional compensation which has not then been resolved under the dispute
procedure set forth in Article 29, then SANBAG shall make such payments,
less disputed amounts, even though such dispute has not been resolved.
Upon resolution of such dispute, any additional amount due CONSULTANT
shall be paid by SANBAG.

Documentation and Right of Audit

CONSULTANT shall keep and maintain all books, papers, records, accounting
records including but not limited to all direct and indirect costs allocated to Services,
files, accounts, reports, cost proposals with backup data, and all other material
relating to Services. Consultant shall upon request, make all such materials available
to SANBAG or its designee at any reasonable time during the term of the Contract
and for three (3) years from the date of final payment to CONSULTANT, for
auditing, inspection and copying. CONSULTANT shall insert in each of its
subcontracts the above requirement.

Responsibility of the Consultant

8.1  The CONSULTANT shall be responsible for the professional quality and
accuracy of brochures, maps, reports and other services furnished by the
CONSULTANT under terms of this Contract.
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Reporting Requirements/Deliverables

All reports and deliverables shall be submitted in accordance with Attachment "A."

Permits and Licenses

CONSULTANT shall (without additional compensation) keep current all
governmental permits, certificates and licenses (including professional licenses)
necessary for CONSULTANT to perform Services.

Technical Direction
11.1 Performance of Services under this Contract shall be subject to the technical

11.2

direction of the SANBAG Contract Manager, or designee, as identified in
Attachment "A," Scope of Services, attached to this Contract. The SANBAG
Contract Manager will identify the designee in writing to CONSULTANT,
with the notice to proceed and subsequently with any changes during the
Contract period. The term "Technical Direction" is defined to include,
without limitation:

11.1.1

11.1.2

11.1.3

Directions to the CONSULTANT that redirect the Contract
effort, shift work emphasis between work areas or tasks, require
pursuit of certain lines of inquiry, fill in details or otherwise serve
to accomplish the contractual Scope of Services.

Provision of written information to the CONSULTANT that
assists in the interpretation of drawings, reports, or technical
portions of Service description.

Review and, where required by the Contract, approval of
collateral materials, plans, and information to be delivered by the
CONSULTANT to SANBAG under the Contract.

Technical direction must be within the Scope of Services in the Contract.
The SANBAG Contract Manager or designee does not have the authority to,
and may not, issue any technical direction which:

11.2.1

11.2.2

Constitutes an assignment of additional Services outside the
Scope of Services;

In any manner causes an increase or decrease in the Contract's
estimated cost or price or the time required for Contract
performance;
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11.2.3

11.2.4

11.2.5

Changes any of the expressed terms, conditions or specifications
of the Contract; or

Interferes with the CONSULTANT'S right to perform the terms
and conditions of the Contract.

A failure of the CONSULTANT and Contract Manager to agree
that the technical direction is within the scope of the Contract, or
a failure to agree upon the Contract action to be taken with
respect thereto shall be subject to the provisions of the clause
entitled "Disputes."

11.3  All technical directions shall be issued in writing by the SANBAG Contract
Manager or designee.

11.4 The CONSULTANT shall proceed promptly with the performance of
technical directions duly issued by the SANBAG Contract Manager or
designee, in the manner prescribed by this article and within his
authority under the provisions of this clause. If, in the opinion of the
CONSULTANT, any instruction or direction by the SANBAG Contract
Manager or designee, falls within one of the categories defined in 11.2.1
through 11.2.4 above, the CONSULTANT shall not proceed but shall
notify the Contract Manager in writing within five (5) working days
after receipt of any such instruction or direction and shall request the
Contract Manager to modify the Contract accordingly. Upon receiving
the notification from the CONSULTANT, the Contract Manager shall:

11.4.1

11.4.2

Advise the CONSULTANT in writing within thirty (30) days
after receipt of the CONSULTANT"s letter that the technical
direction is or is not within the scope of the Contract.

Advise the CONSULTANT within a reasonable time that
SANBAG will or will not issue a Contract amendment.

Federal and State Mandatory Provisions

12.1 Equal Employment Opportunity/Nondiscrimination

12.1.1

In connection with the execution of this Contract, the
CONSULTANT shall not discriminate directly or indirectly
against any employee or applicant for employment because of
race, color, religion, sex, age, or national origin.
The CONSULTANT shall take action to insure that applicants are
employed, and that employees are treated during employment,
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12.1.2

12.1.3

12.14

12.1.5

12.1.6

without regard to their race, color, religion, sex, age, or national
origin. Such action shall include, but not be limited to, the
following: employment, upgrading, demotion, or transfer;
recruitment or recruitment advertising; layoff or termination;
rates of pay or other forms of compensation; and selections of
training, including apprenticeship. The CONSULTANT agrees
to post in conspicuous places available to employees and
applicants for employment notices setting forth the provisions of
the Equal Opportunity clause.

The CONSULTANT shall, in all solicitations or advertisements
for employees placed by or on behalf of the CONSULTANT;
state that all qualified applications shall receive consideration for
employment without regard to race, color, religion, sex, age, or
national origin.

The CONSULTANT shall send to each labor union or
representative of workers with which it has a collective
bargaining agreement or other Contract or understanding, a notice
advising the labor union or workers representative of the
CONSULTANT's commitments under this Equal Opportunity
clause, and shall post copies of the notice in conspicuous places
available to employees and applicants for employment.

The CONSULTANT shall comply with all provisions of
Executive Order No 11246 as amended by Executive
Order 11375, and as supplemented in Department of Labor
regulations (41 CFR, Part 60), and shall permit access to its
books, records, and accounts by SANBAG and the Secretary of
Labor for purposes of investigation to ascertain compliance with
such rules, regulations, and orders.

In the event of the CONSULTANT's noncompliance with the
Equal Opportunity clause of this Contract or any of the said rules,
regulations, or orders, this Contract may be canceled, terminated,
or suspended, in whole or in part, and the CONSULTANT may
be declared ineligible for further government contracts in
accordance with procedures authorized in Executive Order
No. 11246 as amended by Executive Order 11375, and as
supplemented in Department of Labor Regulations (41 CFR,
Part 60).

The CONSULTANT shall include the provisions of paragraphs
(12.2.1) through (12.2.6) of this Section in every subcontract or
purchase order unless exempted by rules, regulations, or orders of
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12.2

the Secretary of Labor issued pursuant to Section204 of
Executive Order No. 112346 as amended by Executive
Order 11375, and as supplemented in Department of Labor
regulations (41 CFR, Part 60), so that such provisions will be
binding upon each subcontract or vendor. The CONSULTANT
shall take such action with respect to any subcontract or purchase
order as SANBAG may direct as a means of enforcing such
provisions, including sanctions for noncompliance. Provided,
however, that in the event the CONSULTANT becomes involved
in, or is threatened with, litigation with a subcontractor or vendor
as a result of such direction by SANBAG, the CONSULTANT
may request SANBAG to enter into such litigation to protect the
interests of SANBAG.

Action for Handicapped Workers

12.2.1

The CONSULTANT will not discriminate against any employee
or applicant for employment because of physical or mental
handicap in regard to any position for which the employee or
applicant for employment is qualified. The CONSULTANT
agrees to take action to employ, advance in employment and
otherwise treat qualified handicapped individuals without
discrimination based upon their physical or mental handicap in all
employment practices such as the following: employment,
upgrading, demotion or transfer, recruitment, advertising, layoff
or termination, rates of pay or other forms of compensation, and
selection for training, including apprenticeship.

Conflict of Interest

13.1

13.2

The CONSULTANT and its SUBCONSULTANTS agree that they presently
have no interest and shall not acquire any interest, direct or indirect, which
would conflict in any manner or degree with the performance of services
required to be performed under this Contract. The CONSULTANT and its
SUBCONSULTANTS further agree that in the performance of this Contract,
no person having any such interest shall be employed.

No portion of the funds received by the CONSULTANT under this
Contract shall be used for political activity or to further the election or
defeat of any candidate for public office.
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Key Personnel

14.1 The personnel specified in 14.2 below are considered to be essential to
Services being performed hereunder. Prior to diverting any of the specified
individuals to other projects, or reallocation of tasks and hours of Services
that are the responsibility of key personnel to other personnel, the
CONSULTANT shall notify SANBAG reasonably in advance and shall
submit justifications (including proposed substitutions) in sufficient detail to
permit evaluation of the import on the project. Diversion or reallocation of
key personnel shall be subject to written approval by SANBAG. SANBAG
also reserves the right to approve proposed substitutions for key personnel.

Key Personnel are: .
Mujib Ahmed (KOA Corp), Joel Falter (KOA Corp), Bob Cheung (KOA

Corp), Dan Smith (Tioga), Steven Souter (NDS)

Representations

CONSULTANT agrees with SANBAG that services supplied by CONSULTANT in
performance of this Contract shall be supplied by personnel who are careful, skilled,
experienced and competent in their respective trades or professions. CONSULTANT
agrees that the firm is supplying professional services, findings, and/or
recommendations in the performance of this Contract and agrees with SANBAG that
the same shall conform to high professional standards that are generally accepted in
the State of California.

Proprietary Rights/Confidentiality

16.1 If, as a part of the Contract, CONSULTANT is required to produce products,
then CONSULTANT, if requested by SANBAG, shall deliver to SANBAG
the original of all such products, which shall become the property of
SANBAG.

16.2 All materials, documents, data or information obtained from SANBAG's data
files or any SANBAG medium furnished to CONSULTANT in the
performance of this Contract will at all times remain the property of
SANBAG. Such data or information may not be used or copied for direct or
indirect use outside of this project by CONSULTANT without the express
written consent of SANBAG.
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16.3

16.4

16.5

16.6

Except as reasonably necessary for the performance of Services,
CONSULTANT and its employees and agents shall hold in confidence the
materials and information referred to in this Article 16, Proprietary
Rights/Confidentiality, which are produced by CONSULTANT for SANBAG
in the performance and completion of CONSULTANT!'s Services under the
Contract, until released in writing by SANBAG, except to the extent such
materials and information become a part of public domain information
through no fault of CONSULTANT, or its employees or agents.

CONSULTANT shall not use SANBAG's name or photographs of the project
in any professional publication, magazine, trade paper, newspaper, seminar or
other medium without first receiving the express written consent of
SANBAG.

All press releases relating to the project or this Contract, including graphic
display information to be published in newspapers, magazines, and other
publications, are to be made only by SANBAG unless otherwise agreed to by
CONSULTANT and SANBAG.

CONSULTANT agrees that it, and its employees, agents, and subcontractors
will hold confidential and not divulge to third parties without the prior
written consent of SANBAG, any information obtained by CONSULTANT
from or through SANBAG in connection with CONSULTANT’s
performance of this Contract, unless (a) the information was known to
CONSULTANT prior to obtaining same from SANBAG pursuant to a prior
Contract; or (b) the information was at the time of disclosure to
CONSULTANT, or thereafter becomes part of the public domain, but not as
a result of the fault or an unauthorized disclosure of CONSULTANT or its
employees, agents, or subcontractors, or (c) the information was obtained by
CONSULTANT from a third party who did not receive the same, directly or
indirectly, from SANBAG and who had, to CONSULTANT's knowledge and
belief, the right to disclose the same.

Terminations

17.1

Termination for Convenience. SANBAG shall have the right at any time,
with or without cause, to terminate further performance of Services by
written notice to CONSULTANT specifying the date of termination. On the
date of such termination stated in said notice, CONSULTANT shall
discontinue performance of Services and shall preserve Work in progress and
completed Work, pending SANBAG's instruction and shall turn over such
Work in accordance with SANBAG's instructions.

17.1.1 CONSULTANT shall deliver to SANBAG, in accordance with
SANBAG's instructions, all Products prepared by
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17.2

17.3

CONSULTANT or its subcontracts or furnished to
CONSULTANT by SANBAG. Upon such delivery,
CONSULTANT may then invoice SANBAG for payment in
accordance with the terms hereof.

17.1.2 If CONSULTANT has fully and completely performed all
obligations under this Contract up to the date of termination,
CONSULTANT shall be entitled to receive from SANBAG as
complete and full settlement for such termination a pro rata share
of the Contract cost and a pro rata share of any fixed fee, for such
Services satisfactorily executed to the date of termination.

17.1.3 CONSULTANT shall be entitled to receive the actual cost
incurred by CONSULTANT to return CONSULTANT's
equipment, if any, to it or its suppliers' premises, or to turn over
work in progress and products in accordance with SANBAG's
instructions plus the actual cost necessarily incurred in effecting
the termination.

Termination for Canse. In the event CONSULTANT shall file a petition in
bankruptcy or shall make a general assignment for the benefit of its creditors,
or if a petition in bankruptcy shall be filed against CONSULTANT or a
receiver shall be appointed on account of its solvency, or if CONSULTANT
shall default in the performance of any express obligation to be performed by
it under this Contract and shall fail to immediately correct (or if immediate
correction is not possible, shall fail to commence and diligently continue
action to correct) such default within ten (10) calendar days following written
notice thereof, SANBAG may, without prejudice to any other rights or
remedies SANBAG may have, (a) hold in abeyance further payments to
CONSULTANT; (b) stop any services of CONSULTANT or its
subcontractors related to such failure until such failure is remedied; and/or
¢) terminate this Contract by written notice to CONSULTANT specifying the
date of termination. In the event of such termination by SANBAG,
SANBAG may take possession of the products and finish Services by
whatever method SANBAG may deem expedient. A waiver by SANBAG of
one default of CONSULTANT shall not be considered to be a waiver of any
subsequent default of CONSULTANT, nor be deemed to waive, amend, or
modify any term of this Contract.

17.2.1 In the event of termination CONSULTANT shall deliver to
SANBAG all finished and unfinished Products prepared by
CONSULTANT or its subcontractors or furnished to
CONSULTANT by SANBAG.

All claims for compensation or reimbursement of costs under any of the
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foregoing provisions shall be supported by documentation submitted to
SANBAG, satisfactory in form and content to SANBAG and verified by
SANBAG. In no event shall CONSULTANT be entitled to any prospective
profits or any damages because of such termination.

Stop Work Orders

Upon failure of CONSULTANT or its subcontractors to comply with any of the
requirements of this Contract, SANBAG shall have the authority to stop any
operations of CONSULTANT or its subcontractors affected by such failure until such
failure is remedied or to terminate this Contract in accordance with Article 17. No
part of the time lost due to any such stop orders shall be made the subject of a claim
for extension of time or for increased costs or damages by CONSULTANT.

Claims

CONSULTANT shall give SANBAG written notice within seven (7) days after the
happening of any event that CONSULTANT believes may give rise to a claim by
CONSULTANT for an increase in the Contract Price or in the scheduled time for
performance. Within fourteen (14) days after the happening of such events,
CONSULTANT shall supply SANBAG with a statement supporting
CONSULTANT's claim, which statement shall include CONSULTANT's detailed
estimate of the change in Contract Price and scheduled time occasioned thereby.
SANBAG shall not be liable for, and CONSULTANT hereby waives, any claim or
potential claim of CONSULTANT of which CONSULTANT knew or should have
known and which was not reported by CONSULTANT in accordance with the
provisions of this Article. CONSULTANT agrees to continue performance of
Services during the time any claim of CONSULTANT hereunder is pending.
SANBAG shall not be bound to any adjustments in the Contract Price or scheduled
time for CONSULTANT's claim unless expressly agreed to by SANBAG in writing
and any such adjustments in the Contract Price so agreed to in writing shall be paid to
CONSULTANT by SANBAG. No claim hereunder by CONSULTANT shall be
allowed if asserted after final payments under this Contract.

Insurance

In order to accomplish the indemnification herein provided for, but without limiting
the indemnification, CONSULTANT shall secure and maintain throughout the term
of the Contract the following types of insurance with limits as shown:

20.1 Professional Liability Insurance coverage in an amount not less than
$1,000,000 per claim and in the aggregate. CONSULTANT shall secure and
maintain this Insurance throughout the term of this Contract and for a
minimum of three (3) years after completion and acceptance of Services by
SANBAG.
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20.2

20.3

204

20.5

Workers' Compensation Insurance or state-approved self-insurance program
in an amount and form to meet all applicable requirements of the Labor Code
of the Sate of California, including Employers Liability with $250,000 limits,
covering all persons providing services on behalf of CONSULTANT.

Comprehensive General Liability Insurance or Commercial General Liability
Insurance, including coverage for Premises and Operations, Contractual
Liability, Personal Injury Liability, Broad-Form Property Damage and
Independent Contractors' Liability, in an amount of not less than $1,000,000
per occurrence, combined single limit, and $3,000,000 in the aggregate
written on an occurrence form.

Comprehensive Automobile Liability Coverage, including owned, non-
owned and hired automobiles, in an amount of not less than $1,000,000 per
occurrence, combined single limit, and in the aggregate written on an
occurrence form.

Proof of Coverage. CONSULTANT shall immediately furnish certificates of
insurance to SANBAG evidencing the insurance coverage required above,
prior to the commencement of performance of services hereunder, and such
certificates shall include SANBAG as additional insured on Comprehensive
General Liability Insurance or Commercial General Liability Insurance and
auto insurance. The certificates shall provide that such insurance shall not be
terminated without thirty (30) days written notice to SANBAG, and
CONSULTANT shall maintain such insurance from the time
CONSULTANT commences performance of services hereunder until the
completion of such services.

Indemnity

CONSULTANT agrees to indemnify, hold harmless, and defend SANBAG and their
officers, employees (past and present), agents, and representatives from and against:

21.1

21.2

Any claim, cause of action, liability, loss, cost or expense arising from
infringement or improper appropriation or use by SANBAG of trade secrets,
proprietary information, know-how, copyright rights or inventions, arising
out of the use of methods, processes, designs, information, or other items
furnished or communicated to SANBAG by CONSULTANT in connection
with performance of Services; and

All claims, actions, losses, damages, and/or liability arising from
CONSULTANT’s acts errors or omissions and for any costs or expenses
incurred by SANBAG on account of any claim therefore, except where such
indemnification is prohibited by law.
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Ownership of Drawings and Data

All drawings, specifications reports and other data developed by CONSULTANT
under this Contract shall become the property of SANBAG when prepared, whether
delivered to SANBAG or not.

Subcontracts

23.1 CONSULTANT shall not subcontract performance of all or any portion of
Services under this Contract, excepting subcontractors listed in the
CONSULTANT's proposal, without first notifying SANBAG of the intended
subcontracting and obtaining SANBAG's approval in writing of the
subcontracting and the subcontractor. The definition of subcontractor and the
requirements for subcontractors hereunder shall include all lower-tier
subcontracts.

23.2 CONSULTANT agrees that any and all subcontractors of CONSULTANT
will comply with the terms of this Contract applicable to the portion of
Services performed by them. If requested by SANBAG, CONSULTANT
shall furnish SANBAG a copy of the proposed subcontract for SANBAG's
approval of the terms and conditions thereof and shall not execute such
subcontract untii SANBAG has approved such terms and conditions.
SANBAG approval shall not be unreasonably withheld.

23.3 Approval by SANBAG of any services to be subcontracted and the
subcontractor to perform said services will not relieve CONSULTANT of any
responsibility or liability in regard to the acceptable and complete
performance of said services.

Inspection and Access

SANBAG shall at all times have access during normal business hours to
CONSULTANT's operations and products wherever they are in preparation or
progress, and CONSULTANT shall provide sufficient, safe, and proper facilities for
such access and inspection thereof. Inspection or lack of inspection by SANBAG,
shall not be deemed to be a waiver of any of their rights to require CONSULTANT to
comply with the Contract or to subsequently reject unsatisfactory services or
products.

Independent Contractor

CONSULTANT is and shall be at all times an independent CONTRACTOR.
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Accordingly, all Services provided by CONSULTANT shall be done and performed
by CONSULTANT under the sole supervision, direction and control of
CONSULTANT. SANBAG shall rely on CONSULTANT for results only, and shall
have no right at any time to direct or supervise CONSULTANT or CONSULTANT's
employees in the performance of Services or as to the manner, means and methods by
which Services are performed. All workers furnished by CONSULTANT pursuant
to this Contract, and all representatives of CONSULTANT, shall be and remain the
employees or agents of CONSULTANT or of CONSULTANT's subcontractor(s) at
all times, and shall not at any time or for any purpose whatsoever be considered
employees or agents of SANBAG.

Communications and Notices

26.1 Any and all notices permitted or required to be given hereunder shall be
deemed duly given (a) upon actual delivery, if delivery is personally made; or
(b) upon delivery into the United States Mail if delivery is by postage paid
certified mail (return receipt requested), fax or private courier. Each such
notice shall be sent to the respective party at the address indicated below or to
any other address as the respective parties may designate from time to time by
a notice given in accordance with this Article 26. A change in address may
be made by notifying the other party in writing.

For CONSULTANT:

Name: KOA Corporation
Address: 3190 C Shelby Street
Ontario, CA 91764
Attn: Mujib Ahmed, P.E.
Phone: (909) 890-9693

Fax: (909) 890-9694
For SANBAG:
Name: San Bernardino Associated Governments

Address: 1170 W. 3" Street, 2™ Floor
San Bernardino, California 92410
Attn: Ryan Graham
Phone:  (909) 884-8276
Fax: (909) 885-4407

262 All communications pursuant to or in connection with this Contract shall be
marked with SANBAG's Contract number.
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Disputes

27.1

In the event any dispute arises between the parties hereto under or in
connection with this Contact (including but not limited to disputes over
payments, reimbursements, costs, expenses, services to be performed, Scope
of Services and/or time of performance), the dispute shall be decided by the
Contract Manager of SANBAG or duly authorized representative within
thirty (30) calendar days after notice thereof in writing which shall include a
particular statement of the grounds of the dispute. If CONSULTANT does
not agree with the decision, then CONSULTANT shall have thirty (30)
calendar days after receipt of the decision in which to file a written appeal
thereto with the Executive Director of SANBAG. If the Executive Director
fails to resolve the dispute in a manner acceptable to CONSULTANT, then
such appeal shall be decided by a court of competent jurisdiction.

27.2 During resolution of the dispute, CONSULTANT shall proceed with
performance of this Contract with due diligence.
Gratuities

CONSULTANT, its employees, agents, or representatives shall not offer or give to an
officer, official, or employee of SANBAG gifts, entertainment, payments, loans, or
other gratuities to influence the award of a contract or obtain favorable treatment
under a contract.

Review and Acceptance

29.1

29.2

All Services performed by CONSULTANT shall be subject to periodic
review and approval by the representatives of SANBAG at any and all places
where such performance may be carried on. Failure of SANBAG to make
such review, or to discover defective Work, shall not prejudice the rights of
SANBAG at the time of final acceptance. All Services performed by
CONSULTANT shall be subject to periodic and final review and acceptance
by SANBAG upon completion of all Services.

When Services have been completed and the products have been delivered to
SANBAG, CONSULTANT shall so advise SANBAG in writing. SANBAG
acceptance shall be based on those provisions set forth in the Scope of
Services, Attachment "A" within thirty (30) working days of receipt of such
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Article 30

Article 31

Article 32
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notice, SANBAG shall give CONSULTANT written notice of final
acceptance or any Services and Work which have yet to be completed or
which are unsatisfactory.

29.3 In the event SANBAG does not accept Services or products as submitted
then upon their subsequent completion, CONSULTANT shall again so notify
SANBAG, and within the above specified time period SANBAG shall give
CONSULTANT written notice of final acceptance or notice that the specified
unfinished Services or products have not yet been completed or are still not
satisfactory. In the latter instance, the foregoing procedures with respect to
such specified unfinished Services or products will be repeated. Final
acceptance shall not constitute a waiver or abandonment of any rights or
remedies available to SANBAG under this Contract or by law.

Assignment

CONSULTANT shall not assign this Contract wholly or in part, voluntarily, by
operation of law, or otherwise without first obtaining the written consent of
SANBAG. Subject to the foregoing, the provisions of this Contract shall extend to
the benefit of and be binding upon the successors and assigns of the parties hereto.

Amendments

This Contract may only be changed by an amendment duly executed by
CONSULTANT and SANBAG except, that changes to the Contract to implement
administrative changes such as approved changes in key personnel may be made by
administrative amendment signed by CONSULTANT and SANBAG's Contract
Manager or other duly authorized representative.

Governing Law and Venue

This Contract shall be subject to the law and jurisdiction of the State of California.
The parties acknowledge and agree that this agreement was entered into and intended
to be performed in whole or substantial part in San Bernardino County, California.
The parties agree that the venue for any action or claim brought by any party to this
Contract will be the Central District of San Bernardino County. Each party hereby
waives any law or rule of court that would allow them to request or demand a change
of venue. If any action or claim concerning this Contract is brought by any third
party, the parties hereto agree to use their best efforts to obtain a change of venue to
the Central District of San Bernardino County.
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Suspension of Services

33.1 SANBAG may at any time, and from time to time, by written Notice
("Suspension of Work Order") to CONSULTANT, suspend further
performance of Services by CONSULTANT. Said Suspension of Services
Order shall specify the date of suspension and the estimated duration of the
suspension. Upon receiving any such Suspension of Work Order,
CONSULTANT shall promptly suspend further performance of Services to
the extent specified, and during the period of such suspension shall properly
care for and protect all Services in progress. Such suspensions shall not
exceed more than one hundred twenty (120) consecutive calendar days each,
nor aggregate more than one hundred eighty (180) calendar days; and, if they
do, CONSULTANT may, if it so elects by notifying SANBAG in writing,
consider that this Contract has been terminated for convenience of SANBAG.

If the Contract has not been so terminated by CONSULTANT, then
SANBAG may at any time withdraw the Suspension of Services Order as to
all or part of the suspended Services by written notice to CONSULTANT
specifying the effective date and scope of withdrawal, and CONSULTANT
shall resume diligent performance of Services for which the suspension is
withdrawn on the specified effective date of withdrawal.

33.2 If CONSULTANT believes that any such suspension or withdrawal of
suspension justifies modification of the Contract compensation,
CONSULTANT may request additional compensation and CONSULTANT
and SANBAG will attempt to negotiate a mutually acceptable change in
compensation and amend the Contract accordingly. If CONSULTANT and
SANBAG are unable to agree on a change in compensation, CONSULTANT
may request adjustments to either the Contract Price or the scheduled time for
performance in accordance with Article 19, Claims herein. In no event shall
CONSULTANT be entitled to any prospective profits or any damages
because of such suspension.

Contingent Fee

The CONSULTANT warrants, by execution of this Contract, that no person or
selling agency has been employed or retained to solicit or secure this Contract upon
an agreement or understanding for a commission, percentage, brokerage, or
contingent fee, excepting bona fide employees or bona fide established commercial
or selling agencies maintained by the CONSULTANT for the purpose of securing
business. For breach or violation of this warranty, SANBAG has the right to annul
this Contract without liability, pay only for the value of Services actually performed,
or in its discretion, to deduct from the Contract price or consideration, or otherwise
recover, the full amount of such commission, percentage, brokerage, or contingent
fee.
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Article 36
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Entire Document

35.1

35.2

353

This Contract and its attachments constitute the sole and only agreement
governing Services and supersedes any prior understandings, written or oral,
between the parties respecting the within subject matter. All previous
proposals, offers, and other communications, written or oral, relative to this
Contract, are superseded except to the extent that they have been incorporated
into this Contract.

No agent, employee or representative of SANBAG has any authority to bind
SANBAG to any affirmation, representation or warranty outside of, or in
conflict with, the stated terms of this Contract, and CONSULTANT hereby
stipulates that it has not relied, and will not rely, on same.

As this Contract was jointly prepared by both parties, the language in all parts
of this Contract will be construed, in all cases, according to its fair meaning,
and not for or against either party.

Attorney’s Fees

36.1

If any legal action is instituted to enforce or declare any party’s rights
hereunder, each party, including the prevailing party, must bear its own costs
and attorneys’ fees. This paragraph shall not apply to those costs and
attorneys’ fees directly arising from any third party legal action against a party
hereto and payable under Article 21, Indemnity.
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IN WITNESS WHEREOF, the parties hereto have executed this Contract on the day and year below
written, but effective as of the day and year first set forth above.

KOA Corporation San Bernardino Associated Governments
By: By:
Mujib Ahmed, P.E., Vice President Lawrence E. Dale, President
KOA Corporation Board of Directors
Date: Date:
APPROVED AS TO FORM:
By:

Jean-Rene Basle
Legal Counsel

€08014.doc
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ATTACHMENT A:
SCOPE OF SERVICES

San Bernardino Associated Governments (SANBAG) is soliciting proposals from qualified
consultants to develop and deliver a Truck Origin and Destination Goods Movement Study for
selected roadways in western San Bernardino County and eastern Kern County, focusing on SR-58
but including important state highways and interstates that intersect with it. SANBAG is conducting
this study in cooperation with Caltrans District 6 (Fresno), Caltrans District 8 (San Bemardino),
Caltrans District 9 (Bishop) and the Kern Council of Governments (Kem COG). The purpose of the
study is to gain statistical information on the origin and destination of heavy duty trucks traveling
between San Bernardino and Kern Counties and to better understand the types of cargo being
transported by trucks. Information gained from this study will be used to inform the SR-58 project
development activities currently underway by Caltrans and to inform other future planning efforts in
the region.

Currently, SR-58 is a major east-west four-lane freeway/expressway and two-lane conventional
highway running a total of 240 miles from SR-101 on the Central Coast near San Luis Obispo east
to I-15 in Barstow. From the I-5 in Kern County to the I-15 in San Bernardino County, SR-58
serves as the westerly extension of I-40, providing the only transcontinental interstate connection
to the Central Valley. SR-58 crosses three major north-south routes including I-5 and SR-99 near
Bakersfield and US-395 at Kramer Junction. Within Kern County, approaching San Bernardino
County, SR-58 is a four-lane freeway. Within San Bernardino County there are two segments of
SR-58 that remain a two-lane conventional highway with uncontrolled access to streets, driveways
and at grade crossings. No nearby highways parallel SR-58 in San Bernardino County.

SANBAG desires to have the selected consultant develop an Origin and Destination Truck Study for
SR-58 from I-5 near Bakersfield to I-15 in Barstow, to include portions ofI-5,1-15, I-40, SR-14, SR-
99 and US-395. This study area is to include:
1. SR-58 in Kern and San Bernardino Counties from I-5 to I-15, including traffic through the
SR-58/1-5 and SR-58/I-15 interchanges.
2. US-395 from I-15 to SR-58 in San Bernardino County.
3. I-15 from US-395 to and through the I-15/I-40 interchange.
4. SR-14 from SR-58 to US-395 in Kern County including traffic through the SR-58/SR-14
and SR-14/US-395 interchanges.

It is expected that the Study will begin in October 2007 and be completed by August 30, 2009.

Task 1 — Project Management

The consultant shall manage project tasks, submit written monthly progress reports with invoices,
and schedule bi-weekly phone calls with the SANBAG project manager. The monthly progress

C08014.doc
Page 24 of 31
35



report shall document specific accomplishments of each task, identify percent completion by task,
difficulties encountered, and any adjustments recommended in the project schedule.

Consultant will be responsible for scheduling, coordinating and preparing all of the necessary
materials for Technical Advisory Committee (TAC) meetings throughout the duration of the project.
SR-58 TAC meetings will be held every other month, alternating between SANBAG and Kern COG.
The consultant shall prepare meeting minutes that document all of the major points and actions
taken at each TAC meeting. Meeting minutes will be provided to the SANBAG project manager
within five days following each meeting.

Within one month from the time SANBAG issues the notice to proceed, the consultant will be
required to coordinate the project kick-off meeting with all of the stakeholders present. It-is
anticipated that the consultant will make two presentations on the final report to both the SANBAG
and the Kern COG Boards of Directors. In addition, the consultant will make a presentation on the
final report at one of the Eastern California Transportation Planning Partnership quarterly meetings
that will be held in either Kern County or San Bernardino County.

The consultant shall maintain all electronic and hard copy files pertaining to the project and shall
provide SANBAG with an electronic version of all reports, technical memos, and backup data prior
to completion of the study. This shall include a PDF version of the final report. The consultant and
subconsultants shall maintain consistent quality control procedures.

Deliverables:

Monthly progress reports;

Bi-weekly Conference Calls with SANBAG Project Manager

Project Kick-off meeting;

Brief meeting notes and action items from the TAC meetings;

Three project presentations—SANBAG, Kern COG, ECTPP;

Additional informational materials that can be posted on SANBAG’s web site, as appropriate.

Task 2: Literature Review and Data Collection

Consultant will gather existing literature or data related to the study and study area relative to goods
movement on the SR-58 corridor, specifically any previous technical studies regarding traffic flow
and truck routing. Types of material anticipated to be included in the Literature Review include, but
are not limited to: Caltrans traffic and truck counts, Caltrans Weigh-in-Motion station data, SCAG
Truck Counts, Kern COG Truck Counts, and the identification of major truck-trip generators in or
near the study area. Consultant will review information and summarize pertinent points into a
technical memorandum for review by the TAC. It is anticipated that the Technical Memorandum
will serve as the basis for the literature review in the final report. In addition, the Consultant should
coordinate with the Southern California Association of Governments (SCAG) to identify how the
data to be acquired in this effort can assist in the refinement of the SCAG heavy duty truck model.

C08014.doc
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Deliverables:
e Technical Memorandum relevant to goods movement on the SR-58 corridor;
e Summary of information included in final report.

Task 3: Survey Questionnaire and Distribution Methodology

In consultation with the TAC and the California Highway Patrol, the Consultant will develop a
commercial vehicle commodity/origin-destination (O & D) survey questionnaire and methodology
for distribution. The survey instrument will capture data and information approved/requested by the
TAC. It is expected that the surveys will be conducted through personal interviews with truck
drivers at strategic roadside locations. Alternate methodologies may be proposed as long as
adequate, unbiased samples can be obtained with complete information. Ataminimum, the survey
will include:

Postal zip codes of the origin and destination of the trip
Truck type

Number of axles

Date and time

Current weather conditions

Name of surveyor

Location of the survey

Commodity in transit by 4 digit commodity code, including empty containers
. Value of the commodity

10. Facility type at both ends of the trip

11. Last stop and next stop

12. Full Load or Less Than Load (LTL) or Empty

13. Vehicle weight

14. Model and year of vehicle

N i A ol ol e

Other factors that consider seasonality in goods movement patterns may be included in the
survey instrument. The final survey will be approved by the TAC. A pilot test of the survey
methodology will be conducted to demonstrate that the information can be collected using the
methodology proposed.

Deliverables:

e A commodity/O & D survey questionnaire approved by the TAC;

e Working papers for documenting the commodity/O & D survey methodology;
e Report on results of the pilot test.

C08014.doc
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Task 4: Ramp and Intersection Classification Count

Consultant will conduct classification counts at key interchange and intersection locations in the
study area. The purpose of the counts is to gain insights into route choices by truck drivers at
these key points of interchange. The counts will be used in combination with the surveys to
develop an understanding of truck travel patterns and route choices in the subregion. The counts
will be conducted from at least 6 to 9 a.m., 11 a.m. to 2 p.m., and 4 to 7 p.m. on a typical
weekday. Trucks will be classified by 2-axle, 3-axle, 4-axle, and S-axle for these counts unless
mutually agreed otherwise by the Consultant and the TAC. The consultant will secure all
equipment, materials, permits and permission to conduct the necessary data collection. All
movements at up to 10 interchange/intersection locations will be counted, including I-5/SR-58,
SR-99/SR-58, SR-58/US-395, SR-58/I-15, I-15/1-40, SR-58/SR-14, SR-14/US-395, and I-15/US-
395. Exact survey locations are to be coordinated with the TAC, Caltrans, and the California
Highway Patrol. The consultant will be responsible for securing all permits from Caltrans for the
classification counts, should permits be determined to be necessary.

Deliverables:
o Anillustrated summary of the travel patterns at each location including tables, graphs, and maps
e An electronic copy of the raw and edited data

Task 5: Truck Axle Surveys and Vehicle Classification

In consultation with the TAC, the consultant will conduct truck axle surveys and vehicle
classification counts for up to 18 locations in the study area, with a high concentration of locations in
San Bernardino County. The consultant will secure all equipment, materials, permits and permission
to conduct the necessary data collection. The counts will be for a minimum of seven consecutive
days and will take place in the same general timeframe as the surveys. Exact survey locations are to
be coordinated with the TAC, Caltrans, and the California Highway Patrol.

Given the duration and location of the traffic counts, the consultant will employ one full-time field
manager to conduct multiple field inspections on a daily basis to ensure that all equipments are
operating normally during the count periods. The vehicle classification counts (Task 5) should be
coordinated with the intersection classification counts (Task 4), so that the seven day count period
identified for Task 5 includes the day identified for the intersection classification counts in Task 4.

Deliverables

o Excel spreadsheet for each count location showing vehicle classification totals for each hour of
the day

e A map depicting a summary of the vehicle classification volumes

C08014.doc
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Task 6: Implement Truck Driver Survey Developed in Task 3
Task 6.1: Truck Driver Survey

Consultant will conduct a detailed commercial truck driver survey to gain information on
commodities being hauled, origin and destination of trip, and other relevant issues of concern based
on the methodology developed in Task 3. It is anticipated that a minimum of 1200 completed
surveys will be required. Surveys will be conducted continuously over 48-hour periods, unless an
alternate time frame is mutually agreed to by the Consultant and TAC. The consultant will secure all
equipment, materials, permits, permission and personnel to conduct the necessary data collection.
The surveys will be conducted by in-house staff after completing the training necessary to deploy the
roadside intercept survey.

Up to six total locations will be identified for truck driver surveys, with surveys to be conducted in
each direction of travel at each of the six locations. Offset locations may be required when suitable
sites cannot be found to accommodate both directions of travel. The six surveys will be deployed in
a manner that accounts for the seasonal variation of goods movement patterns in the corridor. At
least three surveys will be conducted in the fall/winter season and at least three surveys will be
conducted in the spring/summer season. The survey methodology will require that at least one
intercept survey for each season include a weekend day during the 48 hour period.

The survey locations will be selected in a manner that does not solicit redundant responses. The
primary geographic focus of the intercept surveys will be the stretch of SR-58 between the Tehachapi
Pass and Kramer Junction (intersection of SR-58 and US-395). A tour of the corridor with interested
TAC members, including at the minimum the SANBAG Project Manager, will be conducted with
the consultant team prior to selecting the survey locations for the roadside intercept survey.

Task 6.2: Fleet Operator Survey

A survey will be conducted of various trucking and distribution companies via phone, in-person, and
fax. The purpose of the survey is to gain additional insight into the actual operation of trucking
companies and distribution firms in the subregion. The survey will include information such as size
and characteristics of fleet, frequency of trips, commodities shipped, customer/market locations,
primary routes used, etc. The Consultant will develop the draft questionnaire to be reviewed by the
TAC. The draft questionnaire will be pilot tested by conducting 5-10 telephone and in-person
interviews. Industrial, warehouse, and logistics firms will be identified along the routes within the
SCAG and Kern COG Metropolitan Planning Areas. It is anticipated that up to 50 firms will be
interviewed ranging in size.

Deliverables:
e Analysis and summary of truck driver survey results;
e Analysis and summary of trucking company results.

C08014.doc
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Task 7: Prepare Final Documentation

Consultant will prepare draft report to be circulated among the TAC members for review and
comments. After comments have been either addressed or incorporated into the draft report, the
consultant will prepare the final report for the study. The consultant will be responsible for
preparing digital copies of the final report and the preparation of a final presentation that will be
used to present the report to Kern COG, SANBAG and the ECTPP. No fewer than one copy of
the final report will be provided to each member of the TAC and fifty copies of the final report
will be provide to Caltrans.

Task 7- Deliverables:

Draft Report;

Final Report;

Electronic copies of all project documents in PDF;
Electronic copy of the final presentation on the report.

The Final Report must include:

Formal cover with binding
Title page
Table of Contents (Include list of appendices)
Executive Summary
Introduction (Including the purpose of the Study)
Background Information
Methodology
Summary/Results of the study
Appendices / Maps (for supporting documentation)
10 Summary of the origin and destination study and its findings
11. Summary of the vehicle classification counts
12. Revisions and comments from The Department
Analysis and recommendations regarding commercial vehicle trends, volumes, routes and
projections of future commercial truck trips in the study area

0 00 O B N
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ATTACHMENT B:

Cost Proposal
SANBAG
CONTRACT PRICING PROPOSAL (Professional Services) FEE__ | Fagetof2
NAME OF PROPOSER: LOCATIONS WHERE SERVICES
KOA Corporation ARE TO BE PERFORMED:
Ontario, CA
HOME OFFICE ADDRESS:
3190 C Shelby Street PropasaL MO,
Ontario, Ca 91764
Description of Work
SR-58 Oriii_n Destination Study
DETAILED DESCRIPTION OF COST ELEMENTS
1.DIRECT LABOR (SPECIFY) Estimated Rate/Hour Estimated TOTAL EST.
Hours ($) Cost ($)

Prinicpal in Charge 95 73.50 $6,982.50
Project Manager 105 $73.50 7,717.50
Project Engineer 320 $49.50 $15,840.00
Associate Planner 250 $33.15 58,287.50 W
Assistant Planner 270 $17.00 4,590.00 §
Tech/Surveyor 1750 4.00 $24,500.00
Clerical . 88 $1,522.40

_Total Direct Labor 2878 By A } Rl

O.H. EST. COST

2. LABOR OVERHEAD $)

$111,103.84

Total Labor Overhead i S
3. Travel EST. COST

($)
a. Transportation (Actual Mileage at $0.48/mile) $1,134
b. Per Diem of Subsistence
Total Travel
4. SUBCONTRACTORS\SUBCONSULTANTS

Tioga (Details on Separate Sheet)
NDS

EST. COST

$74,397

Hi-Way Safety
Total Subcontractors/Subconsuitants P $95,196.71
5. OTHER DIRECT COSTS fgt cost
(Detail on Page 2) $5,000
TOTAL OTHER DIRECT COSTS $5,000.00
TOTAL DIRECT LABOR/COSTS AND $281,874
OVERHEAD
6. GENERAL & ADMIN. EXPE!ISE
7. FEE (10% of items 1 & 2) $18,054
TOTAL ESTIMATED COST AND FEE $299,929
5. OTHER DIRECT COSTS UNIT fs?T' cost Total
Lodging and Meals $3,000 $3,000
Reproduction (Reports and Presentation Materials) $1,500 $1,500
Communication/Postage/Overnight Delivery $500 $500.00
TOTAL OTHER DIRECT COSTS
C08014.doc
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Page 20f 2

CONTRACT PRICING PROPOSAL (Professional Services) Fee
NAME OF PROPOSER: LOCATIONS WHERE SERVICES ARE

Tioga Group TO BE PERFORMED:

XXXXXX, CA
HOME OFFICE ADDRESS: RFP NO.
08014
SERVICES TO BE PERFORMED:
SR-58 O/D Truck Study
DETAILED DESCRIPTION OF COST ELEMENTS
1.DIRECT LABOR (SPECIFY) Estimated Rate/Hour Estimated TOTAL EST. COST ($)
Hours ($) Cost ($)

Principal 86 $185.00 $15,910.00
Principal 88 $185.00 $16,280.00
Senior Associate 110 $125.00 $13,750.00

Support 15 $25.00 $375.00
Total Direct Labor 299 B e 546 315.00
O.H. EST. COST [FEGTHTHE
2. LABOR OVERHEAD RATE s)

37.0% $46,315.00 $17,136.55
Total Labor Overhead 3 i $17 136.55

3. Travel T ~ EST.cOST |
%)
$4,600.00

a. Transportation (Actual Mileage at
$0.48.5/mile)
b. Per Diem of Subsistence

Total Travel

ry EST. COST
SUBCONTRACTORS\SUBCONSULTANTS @)

$4,600.00

Total Subcontractors/Subconsuitants

5. OTHER DIRECT COSTS _ fs*;’T- cosT
(Detail on Page 2) $0.00
TOTAL OTHER DIRECT COSTS $0.00
TOTAL DIRECT LABOR/COSTS AND $68,051.55
OVERHEAD

6. GENERAL & ADMIN. EXPENSE

7. FEE (10% of items 1 & 2) $6,345.16
TOTAL ESTIMATED COST AND FEE $74,396.71

C08014.doc
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1170 W. 3rd Street, 2nd Floor San Bernardino, CA 92410-1715
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= San Bemardino County Transportation Commission ® San Bemardino Counly Transportation Authority
® San Bemardino County Congestion Management Agency B Service Authorily for Freeway Emergencies

Minute Action

AGENDA ITEM: __ 3

Date: September 21, 2007

Subject: Status of Caltrans Project Approval and Environmental Document (PA&ED) for
the realignment of US-395.

Recommendation:” Receive information and provide input to Caltrans on their efforts associated with
the PA&ED for the realignment of US-395.

Background.: In January 2002, the Board of Directors approved Memorandum of
Understanding No. 02047 with the Kern Council of Governments, Inyo County
Local Transportation Commission, Mono County Local Transportation
Commission and Caltrans to provide STIP funding from the 2002 STIP to fund
the PA&ED phase of the US-395 realignment. Inyo, Mono and Kem Counties
each programmed $2M, Caltrans programmed $4M, and SANBAG programmed
$4M for a total of $14M in funding for the project. The MOU between
SANBAG, Kemn COG, Inyo LTC, Mono LTC and Caltrans was part of broader
multi-county effort to upgrade interregional facilities in the High Desert and
Eastern Sierra regions of California in a collaborative process.

Mike Perovich, District Director for Caltrans District 8, and his staff will make a
presentation to the Mountain/Desert Committee on September 21, 2007, on the
status of the project. The purpose of the presentation is to inform the
Mountain/Desert Committee of the project’s status and to provide the opportunity
for the Committee to provide input to Caltrans on how the agency should move

Approved
Mountain/Desert Committee
Date:
Moved: Second:
In Favor: Opposed: Abstained:
Witnessed:
MDC0709C-RPG
94108000
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Mountain Desert Committee Agenda Item

September 21, 2007
Page 2 of 2

Financial Impact.

Reviewed By:

Responsible Staff:

MDC0709C-RPG.DOC
94108000

forward with the project. Caltrans is soliciting the input of all stakeholders
involved with funding the PA&ED for the project prior to making a decision on
its course of action for the project.

This item has no impact on the current adopted SANBAG Budget. Staff activities
related to this agenda item are consistent with the adopted budget,
Task No 94108000, Mountain/Desert Planning and Programming

This item is scheduled for review by the Mountain/Desert Committee on
September 21, 2007.

Ryan Graham, Transportation Planning Specialist
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Minute Action
AGENDA ITEM: 6
Date: September 21, 2007
Subject. Quarterly Administrative Report on SANBAG Federal Funding Programs
Recommendation:” 1) Receive report on quarterly reporting and obligation status.

2) Adopt a finding of compliance with obligation requirements for all affected
agencies.

Background: Assembly Bill 1012 requires SANBAG to monitor and report to Caltrans on the use
of Congestion Mitigation and Air Quality (CMAQ) and Regional Surface
Transportation Program (RSTP) funds apportioned to San Bernardino County and
allocated by the SANBAG Board. Federal funds apportioned to SANBAG are.
eligible for obligation for three years. Obligation refers to a commitment by the
FHWA to reimburse an agency for an authorized amount of federal funds for a
specific project. After three years, unobligated apportionments are subject to
reprogramming and loss to SANBAG and its member agencies.

Because of SANBAG’s requirement to manage the timely use of funds to avoid loss
of funding pursuant to the provisions of AB1012, the SANBAG Board established a
protocol that requires recipients of federal funds allocated by SANBAG to enter into
contracts with SANBAG. These contracts include a description of the scope of the
approved project, the amount of federal fund allocation, and the schedule of project

Approved
Mountain/Desert Committee

Date:

Moved: Second:
In Favor: Opposed: Abstained:

Witnessed:

mdc0709a-bet
Attachments: mdc0709al-bet.xls

37308000
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Mountain/Desert Agenda Item

September 21, 2007
Page 2

mdc0709a-bct

implementation. In addition, the terms of the contracts require federal fund recipients
to submit quarterly progress reports on their projects to SANBAG until completion of
the project. In accordance with adopted SANBAG policy, failure to comply with any
provision of the contract constitutes grounds for revocation and reallocation of the
funding by action of the SANBAG Board pursuant to the protocol specified in each
contract.

Quarterly Reporting Status

Tables 1 — 3 summarize the projects to which funds were allocated, their quarterly
reporting history, and the status of the project. All agencies required to report to
SANBAG on the status of their projects submitted quarterly reports by July 15" as
required by the terms of their contract.

Obligation Status

As mentioned earlier, federal funds are available for obligation for three years from
the date of apportionment.  Therefore, unobligated balances from federal
apportionments through fiscal year 04/05 will be subject to reprogramming in
November 2007. As shown in Tables 1 - 3, SANBAG has already met the AB1012
obligation requirements for fiscal year 06/07; therefore, staff does not expect any
CMAQ or STP funds to be subject to reprogramming in November, as indicated by
the negative amounts shown in each table under “Expected Amount Subject to
Reprogramming 11/07”. According to schedules provided by project sponsors in the
quarterly reporting, SANBAG will meet the obligation requirements for fiscal year
07/08, as well.

As was reported to the SANBAG Board in June 2006, Caltrans has developed an
Obligational Authority (OA) Management Policy that limits annual obligations to
annual OA levels on a county-by-county basis. Because annual apportionments
are almost always higher than annual OA levels, OA being the mechanism to
access the apportionments, it is inevitable that SANBAG will eventually lose a
portion of past apportionments through AB1012. An analysis of the projected
impacts of this policy is necessary before allocation of additional funds.

Please note that TE funds, which were previously monitored per AB1012, are now
administered through the STIP. The obligation deadline, therefore, is in June each
year, consistent with the State fiscal year. Programmed funds not obligated or
extended will lapse and be unavailable to San Bernardino County until the 2008
STIP Programming Cycle, which begins at the end of this year.

Attachments: mdc0709al-bet.xls

37308000
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Mountain/Desert Agenda Item

September 21, 2007
Page 3

Financial Impact.

Reviewed By:

Responsible Staff:

rmdc0709a-bet

Funding for SANBAG’s monitoring of local assistance project status is consistent
with the adopted SANBAG Budget Task No. 37308000. The absence of critical
project status and progress information provided in quarterly reports could result in
SANBAG's inability to assure timely obligation of funds to avoid loss to the agency
and its members.

This item is scheduled for review by the Plans and Programs Committee on
September 19, 2007 and the Mountain/Desert Committee on September 21, 2007.

Ty Schuiling, Director of Planning and Programming
Andrea Zureick, Chief of Programming

Attachments: mdc0709al-bet.xls

37308000

47



S~} €60.L00PW

uonezuoyiny Joj 1sanbay 1SNOD - €V ‘uojezuoyIny 10§ 1Sanbay MOY - ZV4Y ‘UoiezLoyINY Joj iSanbay 3Sd - LV
paRUEDRIBIdI0D 1D3foud - D

avaQW 3y) uj uopedyiqo-sapun 404

dwod gy0s ayi v uonediiqo-1aa0 ‘Siojauay) ‘'uiseg Jiy Aq pasojiuow jou s) suRwuoLodde DYWD Jo uonetiiqo ayy .,
sapise-19s pieog yBnouy) papuny spafosd pue spesued pasop im spafoid sapnpul -,

‘SALON

8EC'CPE'YS 4 80/1) BupmwesBosday 0 190igng Junowy payoadxy
859'100'e$  80/1} Aq peinpayds uogebiqQ [euomppy

o$

80/£0A4 10} wnoury pajediiqo
966'pv6'L$ BuwwesBoiday o) 10afgng Juawuonsoddy

svi'ess'cs

101’6698 L0711 Aq Pajnpayos uoneBliqo [euonppy
Zk6'805'$  ,1EQ 01 Junouwry pajebiia0

tov'26.'6$  BuwwesBoiday o} pafgng wawuoinoddy

+L0/90 1e9A [Eds4

«L0/t} BunuweBosday 03 1o3fqng Junowy pajdadxa

(L00Z ‘0¢ aunr jo se) smels uonebqo

| ove's08'2L8 _[69¢'c8)'szs S1V101L
pejeByqo spung| 9 o) 2 O |r21's82'es |v25'ssz'es L0/L0/20 £80-00 sasng OND wawade|day VLM
paeiygo spund] O 2 ) 0 {ere'zse’ls  |eizese’ts L0/20120 ¥80-00 SIPIYBA iisueneied [and Iy 3aejday VLM
90/g pajeuqo welud| O fe) fe) O |o6i'eer'es {osi'esr’es €0/90/80 ¥80L#Q8S ] $3s5ng OND luUawadeiday) VAN
2002 Ainpjaunr uoneBliqo siewns3 *L0/g V.4 o ddewespf Zo-ver | s0-w0 | so-r | zodv o 000°ZE1°LS £0/90/80 | ¥iLLLHQBS SIPYIN lISuBI|RIEd [N "Iy 3Jeiday VIAA
20/9 Palwqns 3q 0) ev4d| Zo-ver | 90-P0 | so-inr | z0-1dv fooo'oes 92L'€598 00/20/20 201-00 uajsuedx3 107 apny-u-sied esobiewy/gi-| 9|IIAIORIA
20/2 pauIgns aq o) ev4u| Z0-ver | 90-R0 | eodinr | 0-dv fooo'zols  [ies'iee$ 00/90/24 8v0-10 a6ia1103 A3lieA JOIOIA 1e 8P B Wed BYIOPIA
S0/8 pajebugo wajoud| O ) 2] 0 [i8'vess  [os9'veESS 00/90721 480-00 Buwed 1S aunbsap| Awno) gs]
So/2 patedygo wafoud| O ) o) 0  [2i6'6958 0€5'695$ 00/90/2L 980-00 Guned py eauen Awnod gsj
So/v PolEBiqo paford| O ] ) 0 |ive'0les  |ooo'tzes £0/30/80 80802002 SIPIYIA JISUBNBIE (3N "IV JUawade|day aseaing V.LEW]
pajebiigo Auny pefosd| O 5] ] 0 |ri6'09v'28  |vi6'09p'2S L0/10/20 ] €80-10/280-00 SIPIYA iisuBlBIEd [Bnd "Iy Wausedelday aseydind viaw]
sieak ainjn) u) pawweibosd spund| Zo-ver | 80-00 [ aonr | zo-idv o$ 000'692$ £0/90/80 €180v002  fuessed eefand Iiv - eogidad ediueA elnoy pexid pajemnsQ vian]
sseak aunyny vy pawnuesBoud spung| L0-ver | 9000 | 9ot | z0dv |os 000'22€$ £€0/30/80 | 2180v00Z Juessed g2)iandiiv - edeiday) SROINOA BinoY POX1S PajeiARQ V1G]
2002 bnyiing uopeBiiqo “ojuswesoes o} paliiugns uoneyddy| 20-ver | 90-PO [ senr | 0-dv jo$ 000’9198 £0/90/60 11804002 SE9 - SPIUIA IISUBIIRIEd jUBWadeIdaY vigi]
L0/Z) paumugns aq o) gvad| 20-ver | 80-P0 . l0-dy Jos 000'05€°L$ S0/S0/04 92900 [UEUO- - HNd '? J3Us) wawabeue uogepodsuel) “3'i] suenieDf
90/6 paiebago pafosd| O ) ) O |eee'z88  |ooo'esos S0/50/01 LOE1$002 2-90 ;BN I SE - sng uoisuedxy - waisAg sng  lisues) mojsseg]
sseak aunyy vy paunuesbosd spunj iiv| 20-ver | 90-R0 | so-nr | z0-dv [0S 000Zv1'iS | €0/90/80 | EO0ELP0OZ {anJ }iv Juawadeiday Jabuassed 42 - walsAS sng|  iIsueiy mojsseq]
90/5 pajebyao pafoid] O ) ) O Josy'iel$  J000'L6LS €0/30/80 1280¥002 ugisuediq apiya isueneled| ysuelt moisieg]
sieak aininy u) pawwesbosd spung] lo-ver | 9o-PO | so-inr | Zo-idv [ooo'azzs  Jooocoss €0/90/80 0¥10Z002 SIPIY3A JSUBKEIRG (3N HY 30ejday asewdind]  iisuel) moisseg]
sieak aiminy u) paunuesboud spundf 20-ver | 96-PO | so-nr | Zo-idv [ose'eszs  |evercios £0/30/80 10204002 seq - juawaoeiday APIYaA lIsueesed]  ysues| mojsseg]
£0/5 PajeByido pajosdf O 0 0 0 |vbTe9'lS  |vbe'eea’ts LO/L0RZ0 180-00 S3PIUSA lisuenesed [Bnj IV jususadejday aseyding|  isues) mojsieg)
S0/g pajebyqo wafoud| O e ) O [eis'88'1S  ]eze'z8s'tS €0/20/%0 12000 uajiels buganj seg |einjeN ONI/ONT mojsseg]
So/8 pajebyqo palud| 5 ) ) O looo'sezs  looo‘sezs 00/50/L0 $80-00 Wawubyeay py ums B AV ISL mojsseg]
20/8 paniwans aq o) ey4d| Zo-ver | 9000 | go-int | f0-dv [0 i 000'¥22$ 00/90/ZL 25010 Buney ueyjeuoraungny/ojuePpy! o.:n_uu<_
Sjuswwo?) 14 £ [4 b unowy unowy jeacuddy JoquinN uojjduasaq 128{oid KauabBy peany
suoday Auapend L002 paediqo | pajesopy pieog PeguoY
sme)g Buguoday Aapeny

uisegq Jly pasaq aaefopy

snjejs weiboid Ayjenp Jiy pue uonebpiy uonsebuog
L 319Vl

48



S|X°19Q- 1 €60 .L02PW

uopEZUOYNY 40} 1S3NbEY LSNOD - EV4Y ‘LOfIEZUOYINY 105 15aNBaY MOY - ZV3Y “UOIEZUOYINY 10} 153nbaY 3Sd - VY
pajesaueDyele|dwe) walod - O

SVAW 8 | uo! -Japun Jo) o QYOS 8yl uj UOREB}IGO-1BA0 '3I0jBUBY; 'UISER I AQ PBIONILOW 10U SI Sjuduopsodde DYIND 4O voneBigo eyl .,
sapjse-jos pseog YBnoIY; papun; sia8fosd PUE S)ENUOD PASOR Y sefosd sepnY) -,
‘S3ILON
(20190 A4 w payeblgo-sano Junowe sapnjauy)
TT6'STY'0L-$  w80/11 BujwwesBosday 03 afans wnowy psisadxa 15°100'L-$  +»20/) BupnuieiBoidey o) olqng unowy pejaedxy
182'8€6'228 80711 Aq pajnpayos uoneBliqo feuoppy L8v'065'LS  £0/11 Aq pajnpayps uonefiao jeuolippy
08 80/20A4 10§ junowy pajebiqo 168'116'0¥8  .B1eQ 0} Junowy pajeBino
65€'vI€'ZL$  Bupuweiboiday o} 198/ang 1wauonsoddy 1Z8'005'se$  SuiureiBosday o) walans Juewuopioddy
BO/Z0 TES A 1e3sH ~Z0730 JESA [BISTd
(200Z ‘0t aunr jo se) smeys uonebngo
¥1'Z99'L LS ms..os..s Jsavior
¥0/5 pajebiqo waloid] o o) o) ) 0'sSS'L$ 50'555'1$ 10/10/80 1£0-20 }l 858U - IielL uey1sapadRAla Aem-jo-Iubi 3d/dS pueidn)
sueak aininy uj pewwesBoud spund| Zouer | 8090 | soint | Zo0-9v |08 loog’ais'28 €0/90/80 | SZ80P00T Uo[sUEdXT] BUppEd - UOIEIS YUioRaW PUEIdN puedn)
50/8 pajebliqo walud| O 0 ) 0 ‘eLLS 0SZ'ELIS 00/20/20 680-00 sieubis ayesy, (leisul - 8e-HS B Av useqem Ajunog 8s
S0/2 paeBiiqo Weloud] O 0 ) O UEZ'sve'eS  JLeT'svsS'eS 10/40/80 £20-20 UOREZIUOJLPUAG/TEUBIS SUJEIL ONUBAY OUIPIEWdE UES) Kuncd gs)
sovL pareBygo wefoud[ D ) ) ) 'GSES leL1'yses 10/L0/80 620-20 107 B[ PUB B SN0 BUINSBLD Auna) gsj]
sieak auniy uj paiwwesBosd spund| zo-ver | go-pO | soinr | zo-dv Jo00'iEsS 1000°'6EL'28 £0/90/80 | 20802002 aunpnys Buped yujonan|oulpiewaq uest
£0/5 paieBygopaloud| O 2 ) D [ooo’s0LS looo'g0i$ LO/L0/80 | S€0-20 1euBjS Je)) HnUSAY UBULBIEM Je 19aaS uoiBuysem] ouspuewag ues)
a0/4 paiediqo wafosd] O 0 ) O |esl'Lies | 0 L0/10/80 | veo-2o Aiiioe Buyeni SNOVON ABIIEA 15€3] oulpsewseg ues|
£0/5 paeBygo wajoud[ O ) ) O [ooo'o0ls . fooo'ooLs 10/L0/80 020-20 UOREZIUOIYIUAS jeubis peoy aur Bseglliowsong ooy
sueak aunin) i pauiuesboud spund| zo-ver | g0-w0 | soiint | 20dv [os Joo0's62’ss €0/80/80 [S040608S 1N v - wawadeidey snal - SUBJMLO
sieeA auniny Uy powwesBoud spung| Zover | 9000 | soinr | zodv fos joo0'sze’es €0/90/80 | 1 120¥002 193|4 $S330Y 10) SHIYIA lisuenesed juswadeday SUeRIULO
L20/2 peynuans eq o) gvJ| Lover | 9000 | godinr | 20dv Jos [t8v°06s°'LS 0072020 | 960-00 uopesedas apeso Ay euswe) JePon]
€0/9 paieBygo wafoud] O 0 <) O {002'60ES looz'80e$ +0/10/80 £€0-20 12uBiS Jier YLON Sepiuonf
90/8 paieByqo waloud] O 0 ) O Jos 000'08$ €0/90/80 }ssoira8s eduisssy bujessdo - uRisAs sng Vi¥VN]
ssea aunin ) pawwesbosd spundi goruer | 90RO | sonr | Zowdv fezo'zses o00's8z’L$ €0/80/80 | ¥2v002Z 18N 11 - Sesng Juswadeiday vidvin]
sueal aunin Ul pawwesBaid spund| so-uer | 9000 | B0Inr | 200V 6922198 000'090°L$ £0/00/80 | €2v002 BSEI0INg BPOIYBA JiSUBJIEIR ] Juawadeiday Vv
£oss pmeblqo wajoud| O ) E) O [eyr'vizs | A2 2i%] 10/b0/80 6£0-20 ABjjos| SIONSIA Jeag BiD VLSV
to/z paieBygoafoug] O ) ) O j000'S0LS fovi'soLs 00/20/20 260-00 Wauuodselu) jeubis Ay aouesadd|ing uossapuy| epuy] ewo)
S0/8 parebygo wafoud| O ) ) O |ooo'zs$ Jooo'2s$ 10/10/80 | 62020 - 1eudis wied puenBiH
»07 paiebiqo 0aford] O R) o) O |ooo’ses Jooo’ses 10/10/80 120-20 UDPRULCOIRI) JEUBIS peay aUN) oseg puBBH
so/m pajeBygo pafoud| D ] B O looo'snzs looo'60zs 10/10/80 Z€0-20 10BULBBIU] |BUB|S 193NS WG| pueybiH
€0/0 pajeBygo 1asjosig] O ) ] O jo0'0ss'zs  Joo0'08s'zS 10/40/80 8€0-20 SUOJEOUNLILIOY - | Ud SIWLY AV ALBQINW/aAY BuaiS| CET
[L0/0y peuwans ag o) evl| Zo-uer | 80RO | B80T | 209v [00008S fo00'00v$ 00/2020 | Z04-00 UONEBIHN U7 SJUNH '§ UKD 6409y 18 15 UOIBURISEM) [0)
10/€ paeBuqo pafoug] O 0 ) 0 [poL2evs polL'zevs 1o/L0iR0 | 22020 Aemayig/ueLNSapad ouipiewsag ueg Uoiiod u0}jj09
A1Q Aq pajeoues weloug| O R) ) 0 o los 00/20/20 160-00 Ajjped dojS-8uQ BpRY-u-1ied 1904 Uy [
So/g paieBygowaloud] O 0 ) O |ooo'ess Joov'ess 10/10/80 8€0-20 SuonElS Gulianey hiJ-ewiL OND)| SHiH OUID)|
SO/E petyao weloag] O ) 0 O Jooo'iszs 000'L528 Lostogo | zZo-zo UONBUIRI00Y) |EUD)S djesL BNUBAY UIBIUROW OUYO)
L0724 Pajuans aq o} gy-d| 20-UBr | 8000 . 10-10v_Jog 000°050°SS S0/50/0L | 928002 BUEIUC - tNd 7 JOIUSD) IUBLUABEUEW UOIEHOOSUBIL 3} suesjed)
SHuBrIIOD| | 4 £ [4 ] v W v jeaosddy Jsquinyg uopdpsseq oefosg| AouaBy peeq
suodey Asayend 200z poiebliq0 Pojeso)ly pazog 1equ0) _
smeys Supodey Apairenyd
uiseg My jseo) ynosg

snje)s wesbosd Ajljenp Jiy pue uonebgipy uonsabuo)

z378vl

49



SIX10G-| €80.L03PW

uvogezuoyINY Jo} 1sanbay LSNOD - EVAY ‘uolezuoYINY Joj Isanbay MOY - 2V ‘uoezuoyiny o) jsanbay 38d - LYY

pajjBoueDAIBIdwoD Kefosd pepund 12-vaL -0

sepise-1es preog ybnaiy pepun} Safoid pue S19eU0d PasOR Yiw Soaloxd sapnpy; -,

‘SILON

(20/90 A4 u1 payeBqo-18A0 4O JUNOLUE SaPNIOUY)

sog'olv'cz-$  gon i BupuwesSosday o) afang Junowry payoadx3 z8¥'909'zc-$  L0/34 BupuresBioiday 0} 39{gns Junowy pagdadxy
1ze'o15'es  80/L1 Aq pajnpayos uonebiqQ fevonippy 03 20711 kq painpayog uogeBqo jevonippy
0% 80/L0A4 10} Junoury pajeBigo ¥2i'coL'so8  .9leq o) unowy pajebiqo
peg'ese'yi-¢  SuwuriBoiday o} 193fgns Jewuonioddy Zr9'se0'ees  BuiwwesSouday o) pafgns Juswuogioddy
70730 TeaX {351
(200Z ‘o€ aunp jo se) smeyg uonebiqo
' [savios ]
SO/E2/80 POIEDINO| O '666" 00/v0/04 L7040 P eMODI 0} G1-} - QEY3Y P Asljen Jeeg ] BIIAIOIA
2074 PANIWGNS 8q O) evIH| 20-uer ‘000" 2090724 08EEE /110 3AelOW/S|-| BJIAOIIN
20/Z PORIWANS oa o LYN[ Zo-ver | 80-w0 10-3dv [o$ Jooo008'cs S0/207ZL | 0z1v£Q8S sBueyaue)uf |jienbsiN/esan € G- B0
$0/6/8 paljadued pafoud] O ) ) J Jos los 0/p0/04 1€0°10 1B 0} 8SUUNS - QEYY PEOY SIIN OML| Swied BululuamL
SO/52/E payidued eloudf O ) ] O |os los VO/20/20 $10-L0 1@ ASI[BA 0) AV S3A0IS - IS d Bujuapim Ay Jepad Aunod gs]
g0/5 peligns 8q o) Zvu| 20-uer 1 9000 | 8o-inr | 20dv Jooo'oles 8T L08'LS 00/0/0L 9£0-40 saue Buissed - AmH siles] [euoneN Awno) gs]
80/04 pejirugns aq o) Zvdu] Zo-uer | 80100 | so-inr | 204dv 5i6'er0’lS  jove'siv'zs 00/v0/04 €040 qeysy’ubijeay-auria|elS epeAaN 0} IS N-AMH SalpaaN Aunod gg|
20/ PaUIGNS aq o) Zvau| o-ver | 80RO ] so-int | £0-0v Jooo'0ss  J000'S00'28 10/20/20 28040 Saue) Z puaI-iyiocd o} IS Ngi-IS 8ieis]  ouipsewaeg ues)
£0/24 S10al0sd J510 0) spun) pajedojieas preog| O o) ) o |os ps LO/L0/20 9.0-40 S3UE 9 O} PUBIX PUE UBPIM-PUBIIBIH O} (I1100-AY saddad| oNeny
g0/sz/e parediiqo pefoud] O ) o] D Joos'0/88  [009'0488 10/20/20 84010 SauE -z UBPIM - OENS O1 Japinoa - 1S Wis] pUEIYBIH|
80/2 Paugns aq o) v Loruer | 8000 [ ao-int | 20-4dv Jos jpoo‘0s9'es S0/20/Z  [9.zie0a8S uopesedas apes py oiaLdueN| eladsay
€0/E/2L Papdued pafaud| O ) ) o los fos L0/L0/20 92010 SOUE g-Z UAPIM - aidew O} SD-auleseg BULIUO
£0/6 Pajesued efoud| O ] ] 0 los Jos L0/L0/20 18010 Siu dinf uoydessaju| Auaginpyednung BUB U
$0/02/1p3)IB0ues Pafoud| O ) o) 0 Jos |3 10/2020 | 080/840-10 SBUET Q- USPIM - YOOIW3H O} AY 15€3 - 8 1100 euejuoy
£0/E/Z) pajsouedefoid] O fe) ) O Jos los 10/£0/20 9L0-10 SAUET 9-i UBPIM-AY PUBILDIH 0} BUN3SEE-AY euaIS)] euejuo
20/9 POILIGNS 8Q 0 ZyJu| L0-uel | 90RO | 80-InF | L0-sdv Josv'elS Jon0'0ses 10/20/20 L10-10 UO0aSUGIU| BAY eMO) '8 IS Uiew| L)
go/01/8 paiebugo} O 9 ) O losz'sevs  osz'sers 00/+0/04 SE0-10 4Q ebePY Buied/ig seag Bia/g L uS 1€ jeubis| a)e] jesg a_m_
so/zispaeiqol O ) ) O |e2e'osi$ [pze'0sLs 00/%0/01 6E0-10 101 18N O} P MOJIeY - GRYSY IS UIeW Ise3 wmojsseg)
so/ioL/gpalebigol O o) fe) 0 |oco's2vS  |poo'ezes 00/b0/0L 0v0-{0 1SOM [WH/E 0) AN BBWINOY - GEYAY PY POOMUST mojsJeg
90/L1 PalWaNS Nl L0-Uer | 90-1%0 . jos Jooo’00a'zs SO/LOZY 60002 JaARY aAelOl JaA0 afipug ewo e3INA| AajjeA ajddy|
80/9 Pawans aq o) ev3u| L0-uer | 9090 1| go-inr | Zo-idv fos | ] 00/50/04 9E0-10 SBESN 01 SHWN AID I1SOM - Buimed § Geyay abesw 13 OjUB[EpY
o] ¥ [ 4 ] v v 1eaosdd! quiny uofiduasaq 3aafoud Aaueby pea
{ spodey Allepend L1002 pajeinqo | payesony pieog Peue)
snjelg Bupsoday Asapeny

snje}g weibouid uopeyodsues) aseung [euoiboy

€378Vl

50



AB
ACE
ACT
ADA
APTA
AQMP
ATMIS
BAT
CAC
CALACT
CALCOG
CALSAFE
CALTRANS
CARB
CEQA
CHP
CMAQ
CMP
CNG
COG
CSAC
CTA
CTAA
CTC
cTC
CTP
DMO
DOT
E&H
EIR

EIS
EPA
ETC
FEIS
FHWA
FSP
FTA
FTIP
GFOA
GIS
HOV
ICMA
ICTC
|EEP
ISTEA
WPATIP
ITS
IVDA
JARC
LACMTA
LNG
LTF
MAGLEV
MARTA
MBTA
MDAB
MDAQMD
MIS
MOU

SANBAG Acronym List 10f2

Assembly Bill

Alameda Corridor East

Association for Commuter Transportation
Americans with Disabilities Act

American Public Transportation Association

Air Quality Management Plan

Advanced Transportation Management Information Systems
Barstow Area Transit

Call Answering Center

California Association for Coordination Transportation
California Association of Councils of Governments
California Committee for Service Authorities for Freeway Emergencies
California Department of Transportation

California Air Resources Board

California Environmental Quality Act

California Highway Patrol

Congestion Mitigation and Air Quality

Congestion Management Program

Compressed Natural Gas

Council of Governments

California State Association of Counties

California Transit Association

Community Transportation Association of America
California Transportation Commission

County Transportation Commission
Comprehensive Transportation Plan

Data Management Office

Department of Transportation

Elderly and Handicapped

Environmental Impact Report

Environmental Impact Statement

United States Environmental Protection Agency
Employee Transportation Coordinator

Final Environmental Impact Statement

Federal Highway Administration

Freeway Service Patrol

Federal Transit Administration

Federal Transportation Improvement Program
Government Finance Officers Association
Geographic Information Systems

High-Occupancy Vehicle

International City/County Management Association
Interstate Clean Transportation Corridor

Inland Empire Economic Partnership

Intermodal Surface Transportation Efficiency Act of 1991
interregional Transportation Improvement Program
intelligent Transportation Systems

Inland Valley Development Agency

Job Access Reverse Commute

Los Angeles County Metropolitan Transportation Authority
Liquefied Natural Gas

Local Transportation Funds

Magnetic Levitation

Mountain Area Regional Transportation Authority
Morongo Basin Transit Authority

Mojave Desert Air Basin

Mojave Desert Air Quality Management District
Major Investment Study

Memorandum of Understanding
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MPO
MSRC
MTP
NAT
OA
OCTA
OowWP
PA&ED
PASTACC
POT
PPM
PSR
PTA
PVEA
RCTC
RDA
RFP
RIP
ROD
RTAC
RTIP
RTP
RTPA
SB
SAFE
SANBAG
SCAB
SCAG
SCAQMD
SCRRA
SED
SHA
SHOPP
Sle)Y
SRTP
STAF
STIP
STP
TAC
TCM
TCRP
TDA
TEA
TEA-21
TIA
TMC
TMEE
TOC
TOPRS
TSM
USFWS
UZAs
VCTC
WTA
WRCOG

SANBAG Acronym List

Metropolitan Planning Organization

Mobile Source Air Pollution Reduction Review Committee
Metropolitan Transportation Plan

Needles Area Transit

Obligation Authority

Orange County Transportation Authority

Overall Work Program

Project Approval and Environmental Document
Public and Specialized Transportation Advisory and Coordinating Council
Project Development Team

Planning, Programming and Monitoring Funds
Project Study Report

Public Transportation Account

Petroleum Violation Escrow Account

Riverside County Transportation Commission
Redevelopment Agency

Request for Proposal

Regional Improvement Program

Record of Decision

Regional Transportation Agencies' Coalition
Regional Transportation Improvement Program
Regional Transportation Plan

Regional Transportation Planning Agencies
Senate Bill

Service Authority for Freeway Emergencies

San Bernardino Associated Governments
South Coast Air Basin

Southern California Association of Governments
South Coast Air Quality Management District
Southern California Regional Rail Authority
Socioeconomic Data

State Highway Account

State Highway Operations and Protection Program
Single-Occupant Vehicle

Short Range Transit Plan

State Transit Assistance Funds

State Transportation Improvement Program
Surface Transportation Program

Technical Advisory Committee

Transportation Control Measure

Traffic Congestion Relief Program
Transportation Development Act

Transportation Enhancement Activities
Transportation Equity Act for the 21 Century
Traffic Impact Analysis

Transportation Management Center

Traffic Management and Environmental Enhancement
Traffic Operations Center

Transit Operator Performance Reporting System
Transportation Systems Management

United States Fish and Wildlife Service
Urbanized Areas

Ventura County Transportation Commission
Victor Valley Transit Authority

Western Riverside Council of Governments
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San Bernardino Associated Governments

 Governments |
SANBAG

Working Together

MISSION STATEMENT

To enhance the quality of life for all residents,
San Bernardino Associated Governments
(SANBAG) will;

- Improve cooperative regional planning

- Develop an accessible, efficient,
multi-modal transportation system

- Strengthen economic development
efforts

- Exert leadership in creative problem
solving

To successfully accomplish this mission,
SANBAG will foster enhanced relationships
among all of its stakeholders while adding
to the value of local governments.

Approved June 2, 1993
Reaffirmed March 6, 1996

mission.doc



